WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

BI DS OPENED ON : Jun 3 1999
AWARDED ON : Jun 14 1999

PS&E JOB NO: 99A001
CONTRACT NO: 005690
VERSI ON NO : 4

HWY : SR 20

TITLE : SR20
ZYLSTRA ROAD

REVI SI ON NO :

REG ON NO : 1

WORK ORDER# : OL2913
------- 2ND BIDDER ---=---- =«==---- 3RD BIDDER =------- =--=---- ATH BIDDER -------
KRI EG CONSTRUCTI ON, | NC.
70 W SLEEPER RD

THOMCO CONST., INC
18930 66TH AVE NE

NORTHWEST CONSTRUCTI ON | NC
375 118TH AVE SE STE 120

PROJECT : zigggiL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870z BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
82, 000. 00 50, 000. 00 50, 000. 00 42,500. 00
2 CLEARI NG AND GRUBBI NG
0. 4500 ha 12, 000. 0000 7, 500. 0000 8, 500. 0000 10, 000. 0000
5, 400. 00 3, 375. 00 3, 825. 00 4,500. 00
3 FORCE ACCOUNT CAP WELL
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
4 ARCHAEOLOG CAL AND PALEONTOLOGI CAL SALVAG
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
247.0000 e 5. 0000 5. 0000 6. 0000 4. 0000
1, 235. 00 1, 235. 00 1, 482. 00 988. 00
6 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 150. 0000 171. 0000 150. 0000
400. 00 300. 00 342.00 300. 00
7 REMOVI NG BEAM GUARDRAI L
111. 0000 w 10. 0000 6. 0500 7. 0000 7.0000
1, 110. 00 671. 55 777.00 777.00
8 REMOVI NG W RE FENCE
316. 0000 w 3. 0000 2. 0000 10. 0000 6. 0000
948. 00 632. 00 3,160. 00 1, 896. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
15700. 0000 s 10. 0000 8. 5000 7. 0000 12.5000
157, 000. 00 133, 450. 00 109, 900. 00 196, 250. 00
10 EMBANKMENT COMPACTI ON
300. 0000 s 4. 0000 3. 0000 2.0000 6. 0000
1, 200. 00 900. 00 600. 00 1, 800. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGION NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : OL2913
HAWY CSR 20 e 2ND BIDDER ------- ------- 3RD BIDDER ----=-- -=--=-- 4TH BIDDER -------
TITLE : SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., | NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001
PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870: BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
101. 9000 s 15. 0000 10. 0000 8. 5000 13. 8000
1, 528.50 1, 019. 00 866. 15 1, 406. 22
12 STREAMBED GRAVEL
18. 5000 t 35. 0000 100. 0000 60. 0000 80. 0000
647.50 1, 850. 00 1, 110. 00 1, 480. 00
13 QUARRY SPALLS
84. 0000 t 35. 0000 50. 0000 40. 0000 40. 0000
2,940. 00 4, 200. 00 3, 360. 00 3, 360. 00
14 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
6. 2000 8 100. 0000 75. 0000 125. 0000 100. 0000
620. 00 465. 00 775. 00 620. 00
15 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
48. 3000 8 110. 0000 100. 0000 110. 0000 150. 0000
5,313. 00 4, 830. 00 5,313. 00 7,245.00
16 PLAIN AL. CULV. PIPE ARCH 3.4 MM TH. 1425 MM SPAN
26. 8000 8 600. 0000 500. 0000 325. 0000 300. 0000
16, 080. 00 13, 400. 00 8, 710. 00 8, 040. 00
17  ALUM NUM PLATE BAFFLES FOR FI SH PASSAGE CULVERT
L.S.
4, 500. 00 1, 685. 00 2, 650. 00 2, 000. 00
18 LOG WEI R/ ECOLOGY BLOCK ASSEMBLY
L.S.
2, 000. 00 5, 000. 00 2, 500. 00 1, 500. 00
SURFACI NG
19 CRUSHED SURFACI NG TOP COURSE
2530. 0000 t 18. 0000 14. 0000 17. 2500 15. 5000
45, 540. 00 35, 420. 00 43, 642. 50 39, 215. 00
LI QUI D ASPHALT
20 ASPHALT FOR TACK COAl
1. 0000 t 350. 0000 350. 0000 561. 0000 500. 0000
350. 00 350. 00 561. 00 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999

CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999

VERSI ON NO : 4 WORK ORDER# : 0OL2913

W CSR 20 e 2ND BIDDER ------- ------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------

TITLE - SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., |NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001

PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870z BELLEVUE WA 980053575

COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
21 CRACK SEALI NG

EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
22 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
3366. 0000 t 52. 0000 36. 0000 42.0000 39. 0000
175, 032. 00 121, 176. 00 141, 372.00 131, 274. 00
EROSI ON CONTROL AND PLANTI NG
23 SEEDI NG, FERTILIZI NG AND MJULCHI NG
0. 5200 ha 2,500. 0000 3,475.0000 3, 950. 0000 4, 000. 0000
1, 300. 00 1, 807.00 2,054.00 2, 080. 00
24 EROSI ON CONTROL BLANKET
6620. 0000 n 1. 6800 1. 6850 1. 9500 2.0000
11, 121. 60 11, 154.70 12, 909. 00 13, 240. 00
25 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
26 SO L AMENDMENT
519. 0000 nB 33. 0000 56. 0000 63. 5000 50. 0000
17,127.00 29, 064. 00 32, 956. 50 25, 950. 00
27 PSI PE
6620. 0000 n 10. 5000 5. 5850 6. 6500 7.5000
69, 510. 00 36,972.70 44, 023. 00 49, 650. 00
28 SOD | NSTALLATI ON
430. 0000 n 10. 0000 5. 8200 6. 6500 9. 0000
4,300. 00 2,502. 60 2,859.50 3,870. 00
29 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
17, 330. 00 17, 330. 00 17, 330. 00 17, 330. 00
30 GEOTEXTI LE FABRI C CHECK DAM
55. 0000 hg 64. 0000 50. 0000 25. 0000 30. 0000
3,520. 00 2,750. 00 1,375.00 1, 650. 00

31 STRAW BALE FOR | NLET PROTECTI ON
36. 0000 EACH 10. 0000 20. 0000 100. 0000 20. 0000
360. 00 720. 00 3, 600. 00 720.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGION NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : OL2913
HAWY CSR 20 e 2ND BIDDER ------- ------- 3RD BIDDER ----=-- -=--=-- 4TH BIDDER -------
TITLE : SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., | NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001
PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870: BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 BEAM GUARDRAI L NON- FLARED TERM NAL
3.0000 EACH 1, 500. 0000 2, 100. 0000 2, 350. 0000 2,100. 0000
4, 500. 00 6, 300. 00 7, 050. 00 6, 300. 00
33 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 2, 000. 0000 1, 825. 0000 2, 080. 0000 1, 825. 0000
2, 000. 00 1, 825. 00 2,080. 00 1, 825. 00
34 \WEATHERI NG ST. BEAM GUARDRAI L TYPE 1(
425. 7000 8 55. 0000 65. 1500 74.0000 65. 1500
23,413.50 27,734.36 31, 501. 80 27,734.36
35 TEMPORARY CONC. BARRI ER
5. 0000 8 200. 0000 100. 0000 46.5000 41. 0000
1, 000. 00 500. 00 232.50 205. 00
36 REPAIR | MPACT ATTENUATOR
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4,500. 0000 8, 125. 0000 6, 500. 0000 8, 000. 0000
4, 500. 00 8, 125. 00 6, 500. 00 8, 000. 00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 30. 0000 30. 0000 62. 0000 35. 0000
9, 000. 00 9, 000. 00 18, 600. 00 10, 500. 00
39 FLEXI BLE GUI DE POST
30. 0000 EACH 30. 0000 30. 0000 25. 0000 22.0000
900. 00 900. 00 750. 00 660. 00
40 PAINT STRI PE
2142. 0000 8 0. 5000 0. 4000 0. 6400 0. 4000
1,071. 00 856. 80 1, 370. 88 856. 80
41  METHYLMETHACRYLATE DRAI NAGE MARKI NG
8. 0000 EACH 20. 0000 30. 0000 28.5000 30. 0000
160. 00 240. 00 228. 00 240. 00

42 METHYLMETHACRYLATE GORE STRI PE
83. 0000 hg 5. 0000 10. 0000 17. 0000 10. 0000
415. 00 830. 00 1, 411. 00 830. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGION NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : OL2913
HAWY CSR 20 e 2ND BIDDER ------- ------- 3RD BIDDER ----=-- -=--=-- 4TH BIDDER -------
TITLE : SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., | NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001
PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870: BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43  METHLYMETHACRYLATE STOP BAR
4.5000 8 25. 0000 35. 0000 114. 0000 35. 0000
112.50 157.50 513. 00 157.50
44  NETHYLMETHACRYLATE TRAFFI C ARROW
2. 0000 EACH 35. 0000 120. 0000 400. 0000 120. 0000
70. 00 240. 00 800. 00 240. 00
45 TEMPORARY PAVEMENT MARKI NG
500. 0000 8 1. 0000 0. 5000 3.0000 0. 1000
500. 00 250. 00 1, 500. 00 50. 00
46 PERMANENT SI GNI NG
L.S.
3, 600. 00 4,000. 00 4,000. 00 4,500. 00
47 TRAFFI C SAFETY DRUM
40. 0000 EACH 60. 0000 50. 0000 45. 0000 35. 0000
2, 400. 00 2, 000. 00 1, 800. 00 1, 400. 00
48 TYPE |11 BARRI CADE
3.0000 EACH 250. 0000 200. 0000 150. 0000 200. 0000
750. 00 600. 00 450. 00 600. 00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 2,500. 00 4,500. 00 2, 000. 00
50 TRAFFI C CONTROL LABOR
2000. 0000 HR 30. 0000 28. 0000 30. 0000 32. 0000
60, 000. 00 56, 000. 00 60, 000. 00 64, 000. 00
51 TRAFFI C CONTROL VEHI CLE
42. 0000 DAY 100. 0000 50. 0000 55. 0000 50. 0000
4,200. 00 2,100. 00 2,310. 00 2,100. 00
52 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 35. 0000 30. 0000 35. 0000 33. 0000
17, 500. 00 15, 000. 00 17, 500. 00 16, 500. 00

53 CONSTRUCTI ON SI GNS CLASS A
26.1700 n 100. 0000 150. 0000 115. 0000 150. 0000
2,617.00 3,925.50 3, 009. 55 3,925.50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGION NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : OL2913
HAWY CSR 20 e 2ND BIDDER ------- ------- 3RD BIDDER ----=-- -=--=-- 4TH BIDDER -------
TITLE : SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., | NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001
PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870: BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
125. 0100 s 10. 0000 10. 0000 9. 0000 8. 0000
1, 250. 10 1, 250. 10 1, 125.09 1, 000. 08
55 SHORI NG OR EXTRA EXCAVATI ON CLASS B
23.0000 e 5. 0000 5. 0000 5.0000 8. 0000
115. 00 115. 00 115. 00 184. 00
56 ROADWAY SURVEY! NG
L.S.
5, 000. 00 8, 950. 00 10, 250. 00 9, 500. 00
57 MONUMENT CASE, COVER, AND PI Pt
2. 0000 EACH 200. 0000 300. 0000 325. 0000 300. 0000
400. 00 600. 00 650. 00 600. 00
58 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
100. 00 500. 00 1, 500. 00 3, 500. 00
59 TRAI NI NG
300. 0000 HR 2. 0000 5. 0000 3.0000 2. 0000
600. 00 1, 500. 00 900. 00 600. 00
60 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
62 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
405. 0000 8 10. 0000 12. 0000 15. 0000 15. 0000

4, 050. 00 4, 860. 00 6,075. 00 6, 075. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGI ON NO 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913 5 5
W CSR 20 e ND BIDDER ------- =--=--=--- RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE - SR20 KRI EG CONSTRUCTI ON, | NC. THOMCO CONST., |NC NORTHWEST CONSTRUCTI ON | NC
ZYLSTRA ROAD 70 W SLEEPER RD 18930 66TH AVE NE 375 118TH AVE SE STE 120
99A001
PROJECT - FEDERAL OAK HARBOR WA 982778710 ARLI NGTON WA 98223870z BELLEVUE WA 980053575
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 457000 CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100008
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 150. 0000 200. 0000 250. 0000 200. 0000
150. 00 200. 00 250. 00 200. 00
CONTRACT TOTAL $866, 785. 70 $726, 317. 81 $768, 023. 47 $817, 423. 46



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
82, 000. 00 100, 000. 00 68, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 4500 ha 12, 000. 0000 6, 000. 0000 34, 000. 0000
5, 400. 00 2, 700. 00 15, 300. 00
3 FORCE ACCOUNT CAP WELL
EST.
5, 000. 00 5, 000. 00 5, 000. 00
4 ARCHAEOLOG CAL AND PALEONTOLOGI CAL SALVAG
EST.
20, 000. 00 20, 000. 00 20, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
247.0000 e 5. 0000 6. 0000 5. 9500
1, 235. 00 1, 482. 00 1, 469. 65
6 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 100. 0000 150. 0000
400. 00 200. 00 300. 00
7 REMOVI NG BEAM GUARDRAI L
111. 0000 w 10. 0000 20. 0000 6. 0500
1, 110. 00 2,220. 00 671. 55
8 REMOVI NG W RE FENCE
316. 0000 w 3. 0000 10. 0000 4. 9000
948. 00 3, 160. 00 1, 548. 40
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
15700. 0000 s 10. 0000 10. 0000 15. 0000
157, 000. 00 157, 000. 00 235, 500. 00

10 EMBANKMENT COMPACTI ON
300. 0000 nB 4.0000 5. 0000 3. 0000
1, 200. 00 1, 500. 00 900. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 DI TCH EXCAVATI ON | NCL. HAUL
101. 9000 s 15. 0000 10. 0000 15. 6000
1, 528. 50 1, 019. 00 1, 589. 64
12 STREAMBED GRAVEL
18. 5000 t 35. 0000 100. 0000 60. 0000
647. 50 1, 850. 00 1, 110. 00
13  QUARRY SPALLS
84. 0000 t 35. 0000 25. 0000 30. 0000
2, 940. 00 2, 100. 00 2,520. 00
14 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
6. 2000 w 100. 0000 100. 0000 40. 0000
620. 00 620. 00 248.00
15 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
48. 3000 w 110. 0000 100. 0000 45. 0000
5, 313. 00 4,830. 00 2,173.50
16 PLAIN AL. CULV. PIPE ARCH 3.4 MM TH. 1425 MM SPAN
26. 8000 w 600. 0000 1, 000. 0000 275. 0000
16, 080. 00 26, 800. 00 7,370. 00
17  ALUM NUM PLATE BAFFLES FOR FI SH PASSAGE CULVERT
L.S.
4,500. 00 3, 100. 00 1, 800. 00
18 LOG WEI R/ ECOLOGY BLOCK ASSEMBLY
L.S.
2, 000. 00 5, 000. 00 1, 400. 00
SURFACI NG
19 CRUSHED SURFACI NG TOP COURSE
2530. 0000 t 18. 0000 18. 0000 15. 5000
45, 540. 00 45, 540. 00 39, 215. 00
LI QUI D ASPHALT
20 ASPHALT FOR TACK COAT
1. 0000 t 350. 0000 910. 7500 500. 0000
350. 00 910. 75 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
21 CRACK SEALI NG
EST.
3, 000. 00 3, 000. 00 3, 000. 00
22 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
3366. 0000 t 52. 0000 40. 0000 0. 0000
175, 032. 00 134, 640. 00 0. 00
EROSI ON CONTROL AND PLANTI NG
23 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0.5200 ha 2, 500. 0000 3, 500. 0000 0. 0000
1, 300. 00 1, 820. 00 0. 00
24 EROSI ON CONTROL BLANKET
6620. 0000 e 1. 6800 1. 7000 0. 0000
11, 121. 60 11, 254. 00 0. 00
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
25, 000. 00 25, 000. 00 25, 000. 00
26 SO L AMENDMENT
519. 0000 s 33. 0000 60. 0000 0. 0000
17,127.00 31, 140. 00 0. 00
27  PSI PE
6620. 0000 e 10. 5000 6. 0000 0. 0000
69, 510. 00 39, 720. 00 0. 00
28 SOD | NSTALLATI ON
430. 0000 e 10. 0000 6. 0000 0. 0000
4, 300. 00 2, 580. 00 0. 00
29 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
17, 330. 00 17, 330. 00 17, 330. 00
30 GEOTEXTILE FABRI C CHECK DAM
55. 0000 w 64. 0000 30. 0000 0. 0000
3,520. 00 1, 650. 00 0. 00

31 STRAW BALE FOR | NLET PROTECTI ON
36. 0000 EACH 10. 0000 300. 0000 0. 0000
360. 00 10, 800. 00 0. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 1, 500. 0000 2, 100. 0000 0. 0000
4,500. 00 6, 300. 00 0. 00
33 BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 0000
2, 000. 00 2, 000. 00 0. 00
34 \WEATHERI NG ST. BEAM GUARDRAI L TYPE 1(
425. 7000 w 55. 0000 100. 0000 0. 0000
23, 413.50 42,570. 00 0. 00
35 TEMPORARY CONC. BARRI ER
5. 0000 w 200. 0000 100. 0000 41. 0000
1, 000. 00 500. 00 205. 00
36 REPAIR | MPACT ATTENUATOR
EST.
10, 000. 00 10, 000. 00 10, 000. 00
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 4,500. 0000 25, 000. 0000 8, 000. 0000
4,500. 00 25, 000. 00 8, 000. 00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 30. 0000 1. 0000 35. 0000
9, 000. 00 300. 00 10, 500. 00
39 FLEXI BLE GUI DE POST
30. 0000 EACH 30. 0000 25. 0000 22.0000
900. 00 750. 00 660. 00
40 PAINT STRI PE
2142. 0000 w 0. 5000 0. 5000 0. 4000
1,071.00 1,071.00 856. 80
41  METHYLMETHACRYLATE DRAI NAGE MARKI NG
8. 0000 EACH 20. 0000 30. 0000 30. 0000
160. 00 240. 00 240. 00

42 METHYLMETHACRYLATE GORE STRI PE
83. 0000 hg 5. 0000 10. 0000 10. 0000
415. 00 830. 00 830. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43  METHLYMETHACRYLATE STOP BAR
4.5000 w 25. 0000 40. 0000 35. 0000
112. 50 180. 00 157. 50
44  METHYLMETHACRYLATE TRAFFI C ARROW
2.0000 EACH 35. 0000 120. 0000 120. 0000
70. 00 240. 00 240. 00
45 TEMPORARY PAVEMENT MARKI NG
500. 0000 w 1. 0000 0. 1000 0. 1000
500. 00 50. 00 50. 00
46 PERMANENT SI GNI NG
L.S.
3, 600. 00 4,500. 00 5, 000. 00
47 TRAFFI C SAFETY DRUM
40. 0000 EACH 60. 0000 50. 0000 50. 0000
2, 400. 00 2, 000. 00 2, 000. 00
48 TYPE Il BARRI CADE
3. 0000 EACH 250. 0000 150. 0000 100. 0000
750. 00 450. 00 300. 00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 3, 000. 00 5, 000. 00
50 TRAFFI C CONTROL LABOR
2000. 0000 HR 30. 0000 22.0000 28. 0000
60, 000. 00 44, 000. 00 56, 000. 00
51 TRAFFI C CONTROL VEHI CLE
42.0000 DAY 100. 0000 50. 0000 100. 0000
4, 200. 00 2, 100. 00 4, 200. 00
52 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 35. 0000 26.5000 40. 0000
17, 500. 00 13, 250. 00 20, 000. 00

53 CONSTRUCTI ON SI GNS CLASS A
26.1700 n 100. 0000 200. 0000 150. 0000
2,617.00 5,234.00 3,925.50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGON NO : 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
HY CSR 20 e 5TH BIDDER ------- ------- LOW BI DDER - ------
TITLE : SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
125. 0100 s 10. 0000 25. 0000 15. 0000
1, 250. 10 3,125.25 1, 875. 15
55 SHORI NG OR EXTRA EXCAVATI ON CLASS B
23. 0000 e 5. 0000 5. 0000 5. 0000
115. 00 115. 00 115. 00
56 ROADWAY SURVEYI NG
L.S.
5, 000. 00 25, 000. 00 8, 950. 00
57 MONUMENT CASE, COVER, AND Pl Pt
2.0000 EACH 200. 0000 690. 0000 500. 0000
400. 00 1, 380. 00 1, 000. 00
58 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
100. 00 10, 000. 00 2, 000. 00
59 TRAI NI NG
300. 0000 HR 2.0000 1. 0000 5. 0000
600. 00 300. 00 1, 500. 00
60 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10, 000. 00 10, 000. 00 10, 000. 00
62 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
63 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
405. 0000 w 10. 0000 10. 0000 15. 0000

4, 050. 00 4, 050. 00 6, 075. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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Bl D TABULATI ON REPORT

PS&E JOB NO: 99A001 REVI SI ON NO : BI DS OPENED ON : Jun 3 1999
CONTRACT NO: 005690 REGI ON NO 1 AWARDED ON : Jun 14 1999
VERSI ON NO : 4 WORK ORDER# : 0OL2913
W CSR 20 e 5TH BIDDER ------- --=----- LOW BIDDER  -------
TITLE - SR20 TYDI CO | NC MARSHBANK CONSTRUCTI ON | NC.
ZYLSTRA ROAD 17937 CEDAR GROVE RD SE 15311 76TH ST SE
99A001
PROJECT - FEDERAL MAPLE VALLEY WA 98038622( SNOHOM SH WA 982906157
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100381 CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 150. 0000 500. 0000 300. 0000
150. 00 500. 00 300. 00
CONTRACT TOTAL $866, 785. 70 $893, 000. 00 $621, 924. 69

LOW BI DDER REJECTED



